

BILL EMLN
Director
(707) 784-6765

TERRY SCHMIDTBAUER
Assistant Director
(707) 784-6765

MATT TUGGLE
Engineering Manager
(707) 784-6765

DEPARTMENT OF RESOURCE MANAGEMENT



**SOLANO
COUNTY**

675 Texas Street, Suite 5500
Fairfield, CA 94533-6342
(707) 784-6765
Fax (707) 784-4805

www.solanocounty.com

Public Works – Engineering Services Division

May 2, 2019

Jeffery R. Reed, President
VSS International Inc.
3785 Channel Drive
West Sacramento, CA 95691

Re: Contract Award for Asphalt Rubber Cape Seal 2019

Dear Mr. Reed,

Your firm, VSS International, Inc, is hereby awarded a contract for the above-referenced project for the amount of \$2,138,120.00.

Enclosed are four (4) copies of the contract. Please execute the agreement and provide the performance and payment bonds in all four copies within 7 calendar days. Also, include the standard insurance certificate with endorsement as required in the bid documents.

Please return all four copies of the signed contract as described in Section 3 of the Special Provisions to the office of the Solano County Department of Resource Management, Public Works Engineering, Attn: Craig Pyle, 675 Texas Street, Suite 5500, Fairfield, CA 94533 for final execution of the contract by Solano County. A fully executed copy of the contract will be returned to you for your files.

If you have any questions, please call Craig Pyle at (707) 784-3122.

Sincerely,

A handwritten signature in blue ink that reads "Bill Emlen".

Bill Emlen
Director of Resource Management

R:\PWENG\Contracts\Contracts 2019\Asphalt Rubber Cape Seal 2019\Award\ARCS 2019 Award Letter.docx

SAEED IRAVANI
Building Official
Building & Safety

MIKE YANKOVICH
Program Manager
Planning Services

JAG SAHOTA
Manager
Environmental
Health

SARAH PAPPAKOSTAS
Senior Staff Analyst
Administrative
Services

MATT TUGGLE
Engineering Manager
Public Works
Engineering

CHARLES BOWERS
Operations Manager
Public Works
Operations

CHRIS DRAKE
Parks Services
Manager
Parks

ROBERTA GOULART
Water & Natural
Resources Program
Manager